

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0001

費目・工種・施工名称・管理費区分		数	量	単 位	金 額	備 考
** 本工事費 **						
道路修繕						
			式	13,508,902		
舗装工						
			式	12,465,912		
切削ホーレイ工 夜間施工 労務単価割増係数 a=1.5						
			式	12,465,912		
切削ホーレイ						
			一式			
						切削ホーレイ
					3,430	m2
殻運搬(路面切削)						
			一式			
						殻運搬(路面切削)
					172	m3
殻処分						
			一式			

07-实施-一般-1111-当初

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0002

費目・工種・施工名称・管理費区分		数	量	単	位	金	額	備	考
								廃材処理費 アスファルト舗装廃材	
区画線工								403	t
区画線工					式		431,740		
区画線工					式		431,740		
溶融式区画線									
					一式				
								区画線設置	
								500	m
								区画線設置	
								220	m
								区画線設置	
								7	m
								区画線設置	
								73	m
								区画線設置	
								22	m

07-実施-一般-1111-当初

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0003

費目・工種・施工名称・管理費区分		数	量	単 位	金 額	備 考
仮設工						
				式	611,250	
交通管理工 夜間施工 労務単価割増係数 a=1.5						
				式	611,250	
交通誘導警備員						
				一式		
						交通誘導警備員B
						25.0 人日
直接工事費						
					13,508,902	
運搬費						
				式	142,000	
建設機械運搬費						
				式	142,000	
						貨物自動車による運搬(1車1回)
						2 台
共通仮設費 (率分)						
					2,879,000	

07-実施-一般-1111-当初

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0004

費目・工種・施工名称・管理費区分	数	量	単	位	金	額	備	考
共通仮設費計								
						3,021,000		
純工事費								
						16,529,902		
現場管理費（率分）								
						6,896,000		
現場管理費計								
						6,896,000		
工事原価								
						23,425,902		
工事原価計								
						23,425,902		
一般管理費等								
						4,685,098		
契約保証費								
						9,000		
一般管理費等計								
						4,694,098		

07-実施-一般-1111-当初

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0005

費目・工種・施工名称・管理費区分		数	量	単	位	金	額	備	考
工事価格									
							28,120,000		

07-実施-一般-1111-当初