

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0001

費目・工種・施工名称・管理費区分	数	量	単 位	金 額	備 考
＊ ＊ 本工事費 ＊ ＊					
道路修繕					
			式	10,919,241	
舗装工 夜間施工 労務単価割増係数 a=1.5					
			式	9,754,450	
切削オーバーレイ工					
			式	9,754,450	
切削オーバーレイ					
			一式		
					切削オーバーレイ
					2,300 m2
殻運搬(路面切削)					
			一式		
					殻運搬(路面切削)
					115 m3
殻処分					
			一式		

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0002

費目・工種・施工名称・管理費区分		数	量	単	位	金	額	備	考
								廃材処理費 アスファルト舗装廃材	
区画線工								271	t
区画線工					式		456,041		
区画線工					式		456,041		
溶融式区画線									
					一式				
								区画線設置	
								710	m
								区画線設置	
								87	m
								区画線設置	
								16	m
								区画線設置	
								43	m
								区画線設置	
								23	m

08-実施-一般-0007-当初

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0003

費目・工種・施工名称・管理費区分		数	量	単 位	金 額	備 考
仮設工						
				式	708,750	
交通管理工						
				式	708,750	
交通誘導警備員 夜間施工 労務単価割増係数 a=1.5						
				一式		
						交通誘導警備員B
						27 人日
直接工事費						
					10,919,241	
運搬費						
				式	142,000	
建設機械運搬費						
				式	142,000	
						貨物自動車による運搬(1車1回)
						2 台
共通仮設費 (率分)						
					2,458,000	

08-実施-一般-0007-当初

＊ ＊ 本工事費 ＊ ＊ 内訳表

頁0-0004

費目・工種・施工名称・管理費区分	数	量	単	位	金	額	備	考
共通仮設費計								
						2,600,000		
純工事費								
						13,519,241		
現場管理費（率分）								
						5,893,000		
現場管理費計								
						5,893,000		
工事原価								
						19,412,241		
工事原価計								
						19,412,241		
一般管理費等								
						4,260,759		
契約保証費								
						7,000		
一般管理費等計								
						4,267,759		

08-実施-一般-0007-当初

＊＊ 本工事費 ＊＊
 内訳表

費目・工種・施工名称・管理費区分	数	量	単	位	金	額	備	考
工事価格								
						23,680,000		